STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 32

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

08/ 13/ 02
03-376104
03- YUB- 70- R0. 4/ R7. 3

B

D SUMMARY

DEPARTMENT

OF TRANSPORTATI ON

I'N YUBA COUNTY ABOUT 12 KM SCQUTH OF

MARYSVI LLE FROM 0.1 KM NORTH OF
FEATHER RI VER BOULEVARD TO MCGOWAN

PARKVWAY
CONSTRUCT 4- LANE EXPRESSVAY

Bl D245
PACE 1
08/ 19/ 02

CONTRACT CODE "A '
132 CONTRACT | TEMS

FEDERAL AID ACNH P070-7(078)E

DI SADVANTAGED BUSI NESS ENTERPRI SE -
HE13

FUND TOTAL
ENG NEERS EST

11. 0%
22,730, 000

20, 840, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

6, 409, 092. 00

P

Bl D TOTAL

14, 430, 908. 00

14, 626, 294. 25

15, 530, 378. 59

16, 154, 454. 25

16, 299, 643. 60

Bl DDER | D

280

PERCENT UNDER EST 30. 75

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

DE Sl LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

BALDW N CONTRACTI NG COVPANY
I NC

P O BOX 311

MARYSVI LLE CA 95901

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

TElI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

FAX

FAX

FAX

FAX

FAX

925 829-9220
00704195
925 803-4263

530 742-5141
00091712
530 742-3916

831 724-1011
00000089
831 768-4021

916 386-5900
00000008
916 386- 2940

831 768-2700
00000022
831 768-2711



03-376104
03- YUB- 70- R
08/ 13/ 02

17, 224,714. 00

1

STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

Bl D245
PAGE 2
08/ 19/ 02

530 223-6605
00789082
FAX 530 223-3879



03-376104
03- YUB- 70- R
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 19/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BENCO BRI DGES
ELK GROVE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

M BUMGARNER | NC
LI VERMORE CA

Pl SOR FENCE
Cl TRUS HEI GHTS CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

SPIRIT ROAD A LS
SAN JOSE CA

BRI DGE WORK ( PARTI AL)

STRI PI NG AND MARKERS

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

FENCI NG ( PARTI AL)

ELECTRI CAL

PAVEMENT REI NFORCI NG FABRI C



03-376104
03- YUB- 70- R
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

08/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

BENCO BRI DGES
ELK GROVE CA

CENTRAL FENCE COVPANY
748 OTTO Cl RCLE
SACRAMENTO CA

CONTRACTORS CHEM CAL
3130 DEPOT ROAD
HAYWARD CA

FARWEST SAFETY
226 N MAIN STREET
LODI CA 95240

J AND M LAND RESTORATI ON
1640 JAMES ROAD
BAKERSFI ELD CA

JERRY LEE FORD CONSTRUCTI ON
2350 WLLEY DRI VE
REDDI NG CA 96001

JERRY LEE FORD CONSTRUCTI ON
2350 WLLEY DRI VE
REDDI NG CA 96001

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA

CONTI NUED ON NEXT PAGE

I TEMS 73 THRU 76 (PARTIAL)

BRI DGE WORK

| TEMS 3, 20, 34, 36, 109 AND 116 (PARTI AL)

| TEM 66

ITEMS 6, 8, 12, 13, 15, 19, 25, 38 AND 94 THRU 96

| TEM5 50 THRU 63

| TEM 108 ( PARTI AL)

| TEMS 21, 27, 28, 30, 88, 89, 97 THRU 105, 107 (PARTI AL)

I TEMS 35, 37, 110 THRU 115 AND 118 THRU 121



03-376104
03- YUB- 70- R
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

08/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Rl CHARD HEAPS ELECTRI CAL
8909 FLORI N ROAD
SACRAMENTO CA

WESTERN STABI LI ZATI ON
P O BOX 1022
DI XON CA

Bl DDER | D NAME AND ADDRESS

I TEM5 16, 130 AND 131

I TEMS 31, 33, 39 THRU 41, 44 AND 67 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ANRAK CORPORATI ON
SACRAMENTO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARVWEST SAFETY
LODI CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

MOWAT CONSTRUCTI ON
VACAVI LLE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

COLD PLANE

FENCI NG AND METAL BEAM GUARD RAI L

STRI PI NG

ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS

ERCSI ON CONTRCL

BRI DGE



03-376104
03- YUB- 70- R
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

08/ 19/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Rl CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAYWOOD ENVI RONVENTAL SERVI CES
SAN RAFAEL CA

BENCO BRI DGES
ELK GROVE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

J AND M LAND RESTCORATI ON I NC
BAKERSFI ELD CA

JERRY LEE FORD
REDDI NG CA

MBI
LI VERMORE CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

STORM WATER POLLUTI ON PREVENTI ON PLAN

BRI DGE AND CONCRETE WORK

FENCI NG

STRI PI NG AND PAVEMENT MARKERS

ERCSI ON CONTROL

UNDERGROUND ( PARTI AL)

VETAL BEAM GUARD RAI L

ELECTRI CAL



03-376104 Bl D245

03- YUB- 70- R PAGE 7

08/ 13/ 02 08/ 19/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 WESTERN STABI LI ZATI ON COL PLANE ASPHALT CONCRETE ( PARTI AL)
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE AND M SCELLANEQUS ASPHALT CONCRETE
LI NCOLN CA
BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
CENTRAL FENCE FENCI NG AND METAL BEAM GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG AND MARKI NG
RANCHO CORDOVA CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
MOWAT CONSTRUCTI ON BRI DGE WORK
VACAVI LLE CA
NORTHERN CALI FORNI A CRACK SEALI NG CRACK SEALI NG
RI CHMOND CA
Rl CHARD A HEAPS ELECTRI CAL ELECTRI CAL
SACRAMENTO CA
SPIRIT ROAD O LS PAVI NG FABRI C
SAN JOSE CA

CONTI NUED ON NEXT PAGE



03-376104
03- YUB- 70- R
08/ 13/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 8
08/ 19/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
REDDI NG CA

BALDW N CONTRACTI NG
MARYSVI LLE CA

BENCO BRI DGES
ELK GROVE CA

CENTRAL FENCE
SACRAMENTO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

Rl CHARD HEAPS ELECTRI CAL
SACRAMENTO CA

WESTERN STABI LI ZATI ON
DI XON CA

STRI PI NG

PAVI NG

BRI DGES

FENCI NG AND METAL BEAM GUARD RAI L

ERCSI ON CONTRCL

LI GHTI NG

COLD PLANE AND LI ME TREATMENT



03-376104 Bl D245

03- YUB- 70- R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
08/ 13/ 02 08/ 19/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00~ 1, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 280 2, 000. 00 560, 000. 00

3 024225 TEMPORARY FENCE M 1,780 15. 00 26, 700. 00

( ENVI RONMENTAL SENSI Tl VE AREA)
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00~ 1, 000. 00
PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 25, 000. 00* 25, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00* 10, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00

8 (S) 120120 TYPE 111 BARRI CADE EA 54 100. 00 5, 400. 00

9 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 88 30. 00 2, 640. 00
10 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 60 50. 00 3, 000. 00
11 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 33, 400 .50 16, 700. 00
12 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 20 50. 00 1, 000. 00
13 (S) 024226 TRAFFI C PLASTI C DRUM EA 76 50. 00 3, 800. 00
14 120300 TEMPORARY PAVEMENT MARKER EA 2,330 4.00 9, 320. 00
15 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 20 50. 00 1, 000. 00
16 (S) 024227 TEMPORARY LI GHTI NG SYSTEM LS LUWP SUM 25, 000. 00* 25, 000. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
18 129000 TEMPORARY RAI LI NG ( TYPE K) M 920 100. 00 92, 000. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 36 1, 000. 00 36, 000. 00
20 150605 REMOVE FENCE M 6,170 2.00 12, 340. 00
21 150668 REMOVE FLARED END SECTI ON EA 15 200. 00 3, 000. 00
22 024228 REMOVE YELLOW TRAFFI C STRI PE M 1, 650 6. 00 9, 900. 00
23 024229 REMOVE WHI TE TRAFFI C STRI PE M 3,610 3. 00 10, 830. 00
24 024230 REMOVE WHI TE PAVEMENT MARKI NG M 16 60. 00 960. 00
25 150742 REMOVE ROADSI DE SI GN EA 4 100. 00 400. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 1,670 2.00 3, 340. 00
27 150805 REMOVE CULVERT M 180 50. 00 9, 000. 00
28 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
29 024231 REMOVE HEADWALL (BOX CULVERT) EA 2 2,500. 00 5, 000. 00
30 150823 REMOVE DOWNDRAI N EA 1 500. 00 500. 00
31 150857 REMOVE ASPHALT CONCRETE SURFACI NG %24 1,520 2.00 3, 040. 00
32 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 3 500. 00 1, 500. 00
33 150860 REMOVE BASE AND SURFACI NG VB 2,450 10. 00 24,500. 00
34 151264 SALVAGE FENCE M 1, 600 10. 00 16, 000. 00
35 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 680 20. 00 13, 600. 00
36 151537 RECONSTRUCT FENCE ( TYPE WM M 360 20. 00 7,200. 00



03-376104 Bl D245

03- YUB- 70- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
08/ 13/ 02 08/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 490 40. 00 19, 600. 00
(WOOD POST)
38 152390 RELOCATE ROADSI DE SI GN EA 34 150. 00 5, 100. 00
39 (S) 024232 COLD PLANE ASPHALT CONCRETE PAVEMVENT M2 10, 800 1. 00 10, 800. 00
(20 MV MAXI MUM)
40 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT v 93, 700 1. 00 93, 700. 00
(45 MV MAXI MUM)
41 (S) 024233 COLD PLANE ASPHALT CONCRETE PAVEMENT v 4, 460 2.00 8, 920. 00
(65 MV MAXI MUM)
42 024234 REMOVE CONCRETE ( BRI DGE) VB 65 150. 00 9, 750. 00
43 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
44 190101 ROADWAY EXCAVATI ON VB 45, 000 3. 00 135, 000. 00
45 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
46 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 655 100. 00 65, 500. 00
47 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 402 50. 00 20, 100. 00
48 198001 | MPORTED BORROW B 343, 000 13. 50 4, 630, 500. 00
49 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3, 930 25. 00 98, 250. 00
50 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 30 200. 00 6, 000. 00
51 (S) 024235 STRAW (DRI LL SEED) TONN 95 300. 00 28, 500. 00
52 (S) 203014 FI BER ( EROSI ON CONTROL) KG 5, 250 . 60 3, 150. 00
53 (S) 024236 FI BER (DRI LL SEED) KG 27, 000 1. 00 27, 000. 00
54 (S) 203024 COMPOST ( EROSI ON CONTROL) KG 21, 000 .25 5, 250. 00
55 (S) 024237 MYCORRHI ZAL | NOCULUM ( DRI LL SEED) KG 240 13. 00 3, 120. 00
56 (S) 024238 COVPOST (DRI LL SEED) KG 108, 000 .25 27, 000. 00
57 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 6 1, 000. 00 6, 000. 00
58 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 260 50. 00 13, 000. 00
59 (S) 024239 PURE LI VE SEED (DRI LL SEED) KG 1, 330 50. 00 66, 500. 00
60 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 4,200 .50 2. 100. 00
61 (S) 024240 COWMVERCI AL FERTI LI ZER (DRI LL SEED) KG 21, 600 1. 00 21, 600. 00
62 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 150 3.00 450. 00
63 (S) 024241 STABI LI ZI NG EMULSI ON (DRI LL SEED) KG 5, 400 4.00 21, 600. 00
64 260201 CLASS 2 AGGREGATE BASE VB 37, 800 19. 00 718, 200. 00
65 260301 CLASS 3 AGGREGATE BASE VB 9, 980 10. 00 99, 800. 00
66 374206 SEAL RANDOM CRACKS LNKM 21 800. 00 16, 800. 00
67 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 110 200. 00 22, 000. 00
68 390152 ASPHALT CONCRETE TONN 47, 900 37.00 1, 772, 300. 00
69 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 8, 740 40. 00 349, 600. 00
70 390188 ASPHALT CONCRETE (TYPE A, 37.5- M TONN 40, 600 37. 00 1, 502, 200. 00

MAXI MUM GRADI NG



03-376104 Bl D245

03- YUB- 70- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/ 13/ 02 08/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 391031 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 3.5 2.00 7.00
REI NFORCI NG FABRI C)
72 393001 PAVEMENT REI NFORCI NG FABRI C M2 2, 750 2.00 5, 500. 00
73 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 19, 200 2. 00 38, 400. 00
AREA)
74 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 53 3. 00 159. 00
75 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 800 3. 00 2, 400. 00
76 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 820 3. 00 2. 460. 00
77 490505 FURNI SH STEEL PILING (HP 250 X 62) M 799 30. 00 23, 970. 00
78 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 42 900. 00 37, 800. 00
79 490511 FURNI SH STEEL PILING (HP 250 X 85) M 832 40. 00 33, 280. 00
80 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 34 900. 00 30, 600. 00
81 490566 FURNI SH STEEL PILING (HP 360 X 132) M 1,068 60. 00 64, 080. 00
82 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 72 1, 100. 00 79, 200. 00
83 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 25, 000. 00* 25, 000. 00
84 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 191 400. 00 76, 400. 00
85 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,577 400. 00 630, 800. 00
86 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 36 400. 00 14, 400. 00
(TYPE EQ
87 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 331 400. 00 132, 400. 00
88 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 89 1, 000. 00 89, 000. 00
89 510526 M NOR CONCRETE ( BACKFI LL) VB 27 200. 00 5. 400. 00
90 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 M) M 26 400. 00 10, 400. 00
91 (S) 519142 JONT SEAL (MR 40 M) M 27 150. 00 4. 050. 00
92 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 244, 000 1. 00 244, 000. 00
93 (SF) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 48, 727 1. 00 48, 727. 00
94 566011 ROADSI DE SI GN - ONE POST EA 20 300. 00 6, 000. 00
95 566012 ROADSI DE SI GN - TWD POST EA 12 500. 00 6, 000. 00
96 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 100. 00 200. 00
METHOD)
97 650069 450 MM REI NFORCED CONCRETE Pl PE M 130 200. 00 26, 000. 00
98 650075 600 MV REI NFORCED CONCRETE Pl PE M 160 250. 00 40, 000. 00
99 650077 750 MM REI NFORCED CONCRETE PI PE M 160 400. 00 64, 000. 00
100 650081 1050 MM REI NFORCED CONCRETE Pl PE M 61 1, 000. 00 61, 000. 00
101 705222 450 MM CONCRETE FLARED END SECTI ON EA 5 400. 00 2, 000. 00
102 705224 600 MV CONCRETE FLARED END SECTI ON EA 7 500. 00 3., 500. 00
103 705226 750 MM CONCRETE FLARED END SECTI ON EA 7 800. 00 5, 600. 00
104 705228 1050 MM CONCRETE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00



03- 376104 Bl D245
03- YUB- 70- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
08/ 13/ 02 08/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
105 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 12 300. 00 3, 600. 00
106 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 34 500. 00 17, 000. 00
107 729010 ROCK SLOPE PROTECTI ON FABRI C MR 42 20. 00 840. 00
108 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,094 3. 00 6, 282. 00
109 (S) 800051 FENCE (TYPE WM METAL POST) M 7, 860 20. 00 157, 200. 00
110 820107 DEL| NEATOR ( CLASS 1) EA 43 50. 00 2, 150. 00
111 024242 DELI NEATOR ( CLASS 1) SURFACE MOUNTED EA 3 50. 00 150. 00
112 820112 MARKER ( CULVERT) EA 31 50. 00 1, 550. 00
113 024243 H GHWAY POST MARKER EA 17 50. 00 850. 00
114 820151 OBJECT MARKER ( TYPE L-1) EA 9 50. 00 450. 00
115 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 350 50. 00 67, 500. 00
116 (F) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 306 75. 00 22, 950. 00
117 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 388 100. 00 38, 800. 00
118 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 8 200. 00 1, 600. 00
119 (S) 839553 END SECTI ON EA 7 175. 00 1, 225. 00
120 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 9 2, 000. 00 18, 000. 00
121 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 500. 00 1, 000. 00
122 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 120 50. 00 6, 000. 00
123 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 45,100 .50 22, 550. 00
( SPRAYABLE)
124 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 890 1. 00 2, 890. 00
125 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 740 2.50 1, 850. 00
126 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 000 .40 8, 000. 00
(BROKEN 10.98 M - 3.66 M
127 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 220 .40 88. 00
(BROKEN 5.18 M- 2.14 M
128 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 410 2.00 6, 820. 00
129 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 590 3. 00 10, 770. 00
130 (S) 860401 LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
131 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
( COUNT)
132 999990 MOBI LI ZATI ON LS LUMP SUM 1, 325, 000. 00* 1, 325, 000. 00
TOTAL 14, 430, 908. 00



03-376104 Bl D245

03- YUB- 70- R SUMMARY OF REMAI NI NG BI DDERS PAGE 13
08/ 13/ 02 08/ 19/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 15, 000. 00* 15000. 00 5, 000. 00* 5000. 00 17, 000. 00* 17000. 00 17, 000. 00* 17000. 00

2 1, 100. 00 308000. 00 750. 00 210000. 00 2, 000. 00 560000. 00 1, 350. 00 378000. 00

3 9. 00 16020. 00 9. 00 16020. 00 8. 00 14240. 00 10. 00 17800. 00

4 2, 500. 00* 2500. 00 4,500. 00* 4500. 00 7, 500. 00* 7500. 00 1, 000. 00~ 1000. 00

5 68, 000. 00* 68000. 00 40, 000. 00* 40000. 00 60, 000. 00* 60000. 00 75, 000. 00* 75000. 00

6 11, 700. 00* 11700. 00 11, 700. 00* 11700. 00 12, 000. 00* 12000. 00 14, 000. 00~ 14000. 00

7 125, 000. 00* 125000. 00 50, 000. 00* 50000. 00 75, 000. 00* 75000. 00 50, 000. 00* 50000. 00

8 65. 00 3510. 00 125. 00 6750. 00 65. 00 3510. 00 55. 00 2970. 00

9 15. 00 1320. 00 15. 00 1320. 00 35. 00 3080. 00 25. 00 2200. 00
10 2.45 147. 00 2.45 147. 00 60. 00 3600. 00 5.00 300. 00
11 .50 16700. 00 .50 16700. 00 . 65 21710. 00 1.00 33400. 00
12 20. 00 400. 00 20. 00 400. 00 40. 00 800. 00 30. 00 600. 00
13 40. 00 3040. 00 100. 00 7600. 00 110. 00 8360. 00 45. 00 3420. 00
14 2.50 5825. 00 2.50 5825. 00 4.50 10485. 00 4.00 9320. 00
15 30. 00 600. 00 35. 00 700. 00 40. 00 800. 00 35. 00 700. 00
16 112, 000. 00* 112000. 00 120, 000. 00* 120000. 00 120, 000. 00* 120000. 00 115, 000. 00* 115000. 00
17 65, 000. 00* 65000. 00 5, 000. 00* 5000. 00 50, 000. 00* 50000. 00 25, 000. 00* 25000. 00
18 42.00 38640. 00 48. 00 44160. 00 50. 00 46000. 00 48. 00 44160. 00
19 200. 00 7200. 00 600. 00 21600. 00 250. 00 9000. 00 175. 00 6300. 00
20 2.40 14808. 00 2.40 14808. 00 3. 00 18510. 00 8. 50 52445. 00
21 500. 00 7500. 00 130. 00 1950. 00 300. 00 4500. 00 250. 00 3750. 00
22 4.00 6600. 00 4.00 6600. 00 7.00 11550. 00 5.00 8250. 00
23 2.00 7220. 00 2.00 7220. 00 3.00 10830. 00 1.40 5054. 00
24 20. 00 320. 00 20. 00 320. 00 70. 00 1120. 00 25. 00 400. 00
25 80. 00 320. 00 80. 00 320. 00 100. 00 400. 00 150. 00 600. 00
26 15. 00 25050. 00 2.00 3340. 00 3. 00 5010. 00 9. 00 15030. 00
27 82. 00 14760. 00 20. 00 3600. 00 60. 00 10800. 00 100. 00 18000. 00
28 500. 00 500. 00 500. 00 500. 00 450. 00 450. 00 1, 000. 00 1000. 00
29 4, 500. 00 9000. 00 2, 000. 00 4000. 00 4, 500. 00 9000. 00 5, 000. 00 10000. 00
30 600. 00 600. 00 800. 00 800. 00 500. 00 500. 00 2, 000. 00 2000. 00
31 4.80 7296. 00 1.01 1535. 20 2.80 4256. 00 5. 00 7600. 00
32 800. 00 2400. 00 100. 00 300. 00 600. 00 1800. 00 1, 000. 00 3000. 00
33 27.00 66150. 00 21.00 51450. 00 18. 00 44100. 00 32.00 78400. 00
34 3. 00 4800. 00 3. 00 4800. 00 4.00 6400. 00 13. 00 20800. 00
35 17.00 11560. 00 22.00 14960. 00 18. 00 12240. 00 24. 00 16320. 00
36 8. 35 3006. 00 8. 35 3006. 00 9. 00 3240. 00 20. 00 7200. 00
37 31. 00 15190. 00 42.00 20580. 00 32.50 15925. 00 41. 00 20090. 00
38 140. 00 4760. 00 140. 00 4760. 00 150. 00 5100. 00 240. 00 8160. 00
39 2.00 21600. 00 1.26 13608. 00 1.75 18900. 00 2.00 21600. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

03-376104

03- YUB- 70- R

08/ 13/ 02

.00
. 00*
.00
. 00*
.00
.00
.00
.00
.80
.69
. 68
.92
.30
13.
.25

1, 000.
56.
56.
.54
.08
.93
.80
27.

15.

1, 200.
260.
46.
46.
39.
100.
.00
.50
.00
.30
.25
.00
1, 000.

20

00
80
80

00
00
00
00
00
00
00
00

00

84330.
17840.
32500.
50000.
495000.
400.
39300.
24120.
4116000.
78600.
7044.
26000.
3570.
24840.
6300.
3168.
27000.
6000.
14768.
75544.
2268.
23328.
439.
20520.
1020600.
149700.
25200.
28600.
2203400.
402040.
1583400.
350.
11000.
86400.
848.
5040.
5125.
23970.
42000.

SUMMARY

OF

REMA/

w
ONDNNERE

.00
. 00*
.00
. 00*
.00
.00
.00
.00
.00
.00
. 68
.92
.30
13.
.25

1, 000.
56.
56.
.54
.08
.93
. 80
25.
.00
1, 200.
260.
46.
46.
43.

20

00
80
80

00

00
00
50
50
50
00
20
00
83
83
83

.00
1, 000.

00

4225.
10000.
315000.
1500.
39300.
24120.
5831000.
78600.
7050.
26125.
3570.
24840.
6300.
3168.
27000.
6000.
14768.
75544.
2268.
23328.
439.
20520.
945000.
49900.
25200.
28600.
2227350.
406410.
1766100.
3.

3300.
134400.
149.
2264.
2320.
23970.
42000.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

1.50 140550.
2.50 11150.
100. 00 6500.
50, 000. 00* 50000.
11.00 495000.
1, 000. 00~ 1000.
60. 00 39300.
60. 00 24120.
12.50 4287500.
32.00 125760.
265. 00 7950.
305. 00 28975.
.80 4200.
1.05 28350.
.35 7350.
15. 00 3600.
.30 32400.
1, 000. 00 6000.
64. 00 16640.
64. 00 85120.
.65 2730.
1.25 27000.
3.30 495,
4.20 22680.
31. 00 1171800.
5.00 49900.
1, 300. 00 27300.
230. 00 25300.
47.00 2251300.
49. 00 428260.
43.00 1745800.
1.00 3.
1.25 3437.
7.00 134400.
4.50 238.
4.50 3600.
4.50 3690.
31. 00 24769.
1, 050. 00 44100.

Bl D245
PAGE 14
08/ 19/ 02
FI FTH
Bl D AMOUNT
1.60 149920.
3. 00 13380.
300. 00 19500.
50, 000. 00* 50000.
14. 00 630000.
15, 000. 00~ 15000.
65. 00 42575.
65. 00 26130.
12. 00 4116000.
20. 00 78600.
235.00 7050.
275.00 26125.
.70 3675.
1.00 27000.
.30 6300.
13. 00 3120.
.25 27000.
1, 000. 00 6000.
57. 00 14820.
57. 00 75810.
.60 2520.
1.00 21600.
3.00 450.
4.00 21600.
30. 00 1134000.
30. 00 299400.
1, 000. 00 21000.
250. 00 27500.
40. 00 1916000.
42.00 367080.
40. 00 1624000.
100. 00 350.
1.75 4812.
4.00 76800.
5. 00 265.
5. 00 4000.
5. 00 4100.
32.00 25568.
1, 000. 00 42000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

03-376104
03- YUB- 70- R
08/ 13/ 02

76400.
747498.
23400.
165500.
133500.
5940.
15600.
4050.
292800.
58472.
6000.
6000.
220.
22204.
35680.
40960.
25620.
3250.
4900.
5250.
1200.
5124.
25500.
504.
5549.
62487.
1720.
150.
1240.
680.
360.
76275.
27907.
48500.

SUMMAR

Y

OF

REMA/

66850.
630800.
21600.
132400.
106800.
3375.
15600.
4050.
244000.
48727.
6000.
6000.
220.
30550.
48000.
52800.
38735.
3750.
5810.
6300.
1700.
4080.
23800.
924.
2617.
62487.
1720.
150.
1240.
680.
360.
67500.
27907.
38800.

NI NG

| DDERS
FOURTH
AMOUNT
42.00 34944
050. 00 35700
68. 00 72624
250. 00 90000
000. 00* 75000.
425. 00 81175.
505. 00 796385.
660. 00 23760.
470. 00 155570.
250. 00 111250.
150. 00 4050.
600. 00 15600.
150. 00 4050.
1.25 305000.
1.25 60908.
310. 00 6200.
520. 00 6240.
125. 00 250.
190. 00 24700.
280. 00 44800.
390. 00 62400.
560. 00 34160.
650. 00 3250.
780. 00 5460.
850. 00 5950.
700. 00 1700.
300. 00 3600.
800. 00 27200.
20. 00 840.
2.00 4188.
8.50 66810.
41. 00 1763.
51. 00 153.
41. 00 1271.
41. 00 697.
41. 00 369.
59. 00 79650.
95. 00 29070.
130. 00 50440.

Bl D245
PAGE 15
08/ 19/ 02
FI FTH
Bl D AMOUNT
43. 00 35776
1, 000. 00 34000
71.00 75828
1, 300. 00 93600
75, 000. 00* 75000.
430. 00 82130.
550. 00 867350.
700. 00 25200.
500. 00 165500.
1, 000. 00 89000.
200. 00 5400.
650. 00 16900.
160. 00 4320.
1.20 292800.
1.30 63345.
350. 00 7000.
810. 00 9720.
150. 00 300.
180. 00 23400.
200. 00 32000.
250. 00 40000.
400. 00 24400.
500. 00 2500.
600. 00 4200.
750. 00 5250.
1, 000. 00 1000.
120. 00 1440.
800. 00 27200.
2.50 105.
3. 00 6282.
20. 00 157200.
35. 00 1505.
125. 00 375.
38. 00 1178.
40. 00 680.
38. 00 342.
54. 50 73575.
88. 00 26928.
135. 00 52380.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131

132
TOT

03-376104

03- YUB- 70- R
08/ 13/ 02
SECOND
BI D AMOUNT
100. 00 800. 00
100. 00 700. 00
1, 700. 00 15300. 00
700. 00 1400. 00
40. 00 4800. 00
.60 27060. 00
.90 2601. 00
1.50 1110. 00
.70 14000. 00
.70 154. 00
1.75 5967. 50
3. 00 10770. 00
105, 428. 00* 105428. 00
16, 000. 00~ 16000. 00
400, 000. 00* 400000. 00

14, 626, 294. 25

15, 530, 378. 59

SUMMARY OF REMA
THI RD
Bl D AMOUNT
100. 00 800
90. 00 630
1, 800. 00 16200
600. 00 1200
40. 00 4800
.60 27060
.90 2601
1.50 1110
.70 14000
.70 154
1.75 5967
3. 00 10770.
105, 000. 00* 105000
16, 000. 00* 16000.
335, 000. 00* 335000

N

NG BI DDERS
FOURTH

Bl D AMOUNT
105. 00 840.
105. 00 735.
1, 800. 00 16200.
730. 00 1460.
60. 00 7200.
.55 24805.
.95 2745.
3. 00 2220.
.45 9000.
.45 99.
2.50 8525.
3.75 13462.
148, 000. 00* 148000
16, 000. 00* 16000.
1, 000, 000. 00* 1000000

16, 154, 454. 25

Bl D245
PAGE 16
08/ 19/ 02
FI FTH
BI D AMOUNT
200. 00 1600
175. 00 1225
2, 000. 00 18000
600. 00 1200
45. 00 5400
.60 27060
.80 2312
2.25 1665
.60 12000
.60 132
1.60 5456
3.50 12565.
123, 000. 00* 123000
16, 000. 00~ 16000.
1, 620, 000. 00* 1620000

16, 299, 643. 60



03-376104 Bl D245

03- YUB- 70- R SUMMARY OF REMAI NI NG BI DDERS PAGE 17
08/ 13/ 02 08/ 19/ 02
| TEM SI XTH
Bl D AMOUNT

1 17, 000. 00* 17000. 00

2 1, 600. 00 448000. 00

3 10. 00 17800. 00

4 15, 000. 00* 15000. 00

5 75, 000. 00* 75000. 00

6 15, 000. 00~ 15000. 00

7 143, 000. 00* 143000. 00

8 290. 00 15660. 00

9 32.00 2816. 00
10 60. 00 3600. 00
11 .60 20040. 00
12 25.00 500. 00
13 44.00 3344. 00
14 4.00 9320. 00
15 32.00 640. 00
16 120, 000. 00* 120000. 00
17 10, 000. 00* 10000. 00
18 52.00 47840. 00
19 300. 00 10800. 00
20 9. 50 58615. 00
21 55. 00 825. 00
22 6. 00 9900. 00
23 2.60 9386. 00
24 60. 00 960. 00
25 35. 00 140. 00
26 1.00 1670. 00
27 20. 00 3600. 00
28 200. 00 200. 00
29 3, 200. 00 6400. 00
30 140. 00 140. 00
31 5. 00 7600. 00
32 100. 00 300. 00
33 11.00 26950. 00
34 13. 00 20800. 00
35 25.00 17000. 00
36 21.00 7560. 00
37 42.00 20580. 00
38 140. 00 4760. 00
39 2.10 22680. 00




03-376104 Bl D245

03- YUB- 70- R SUMMARY OF REMAI NI NG BI DDERS PAGE 18
08/ 13/ 02 08/ 19/ 02
| TEM SI XTH
Bl D AMOUNT

40 2.60 243620. 00
41 4.50 20070. 00
42 150. 00 9750. 00
43 50, 000. 00* 50000. 00
44 13. 00 585000. 00
45 2, 500. 00* 2500. 00
46 65. 00 42575. 00
47 65. 00 26130. 00
48 15. 00 5145000. 00
49 15. 60 61308. 00
50 240. 00 7200. 00
51 275.00 26125. 00
52 .70 3675. 00
53 1.00 27000. 00
54 .30 6300. 00
55 13.50 3240. 00
56 .25 27000. 00
57 1, 000. 00 6000. 00
58 60. 00 15600. 00
59 60. 00 79800. 00
60 .60 2520. 00
61 1.10 23760. 00
62 3.00 450. 00
63 4.00 21600. 00
64 30. 00 1134000. 00
65 2.80 27944. 00
66 1, 000. 00 21000. 00
67 250. 00 27500. 00
68 45. 00 2155500. 00
69 64. 00 559360. 00
70 39. 00 1583400. 00
71 1, 500. 00 5250. 00
72 5. 00 13750. 00
73 3. 00 57600. 00
74 4.00 212.00
75 4.00 3200. 00
76 4.00 3280. 00
77 30. 00 23970. 00
78 1, 050. 00 44100. 00




03-376104 Bl D245

03- YUB- 70- R SUMMARY OF REMAI NI NG BI DDERS PAGE 19
08/ 13/ 02 08/ 19/ 02
| TEM SI XTH
Bl D AMOUNT

79 40. 00 33280. 00
80 1, 050. 00 35700. 00
81 66. 00 70488. 00
82 1, 250. 00 90000. 00
83 75, 000. 00* 75000. 00
84 425. 00 81175. 00
85 500. 00 788500. 00
86 675. 00 24300. 00
87 525. 00 173775. 00
88 1, 200. 00 106800. 00
89 170. 00 4590. 00
90 600. 00 15600. 00
91 150. 00 4050. 00
92 1.25 305000. 00
93 1.00 48727. 00
94 325. 00 6500. 00
95 540. 00 6480. 00
96 115. 00 230. 00
97 115. 00 14950. 00
98 165. 00 26400. 00
99 210. 00 33600. 00
100 320. 00 19520. 00
101 425. 00 2125. 00
102 528. 00 3696. 00
103 595. 00 4165. 00
104 1, 340. 00 1340. 00
105 100. 00 1200. 00
106 1, 200. 00 40800. 00
107 7.00 294.00
108 2.25 4711. 50
109 20. 00 157200. 00
110 40. 00 1720. 00
111 50. 00 150. 00
112 40. 00 1240. 00
113 40. 00 680. 00
114 40. 00 360. 00
115 55. 00 74250. 00
116 90. 00 27540. 00
117 125. 00 48500. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131

132
TOT

03-376104

03- YUB- 70- R
08/ 13/ 02
SI XTH
Bl D AMOUNT
200. 00 1600. 00
175. 00 1225. 00
1, 900. 00 17100. 00
600. 00 1200. 00
55. 00 6600. 00
50 22550. 00
1.00 2890. 00
2.50 1850. 00
50 10000. 00
50 110. 00
2.25 7672. 50
3.50 12565. 00
130, 000. 00* 130000. 00
16, 000. 00* 16000. 00

1, 367, 000. 00* 1367000. 00
17,224, 714.00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 20
08/ 19/ 02



